



# PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for  
Philippine Government  
Procurement Opportunities

## Bid Notice Abstract

### Request for Quotation (RFQ)

**Reference Number** 7577359  
**Procuring Entity** CARLOS HILADO MEMORIAL STATE COLLEGE  
**Title** Procurement of Labor and Materials for the Rehabilitation of RH 5 to BSOA Simulation Room - Fortune Towne Campus  
**Area of Delivery** Negros Occidental

<b>Solicitation Number:</b>	RFQ 21-081	<b>Status</b>	<b>Pending</b>
<b>Trade Agreement:</b>	Implementing Rules and Regulations	<b>Associated Components</b>	1
<b>Procurement Mode:</b>	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	<b>Bid Supplements</b>	0
<b>Classification:</b>	Civil Works	<b>Document Request List</b>	0
<b>Category:</b>	Construction Projects	<b>Date Published</b>	26/03/2021
<b>Approved Budget for the Contract:</b>	PHP 123,703.64	<b>Last Updated / Time</b>	25/03/2021 18:52 PM
<b>Delivery Period:</b>	30 Day/s	<b>Closing Date / Time</b>	05/04/2021 10:00 AM
<b>Client Agency:</b>			
<b>Contact Person:</b>	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7124804 63-34-7128404 bac.sec@chmsc.edu.ph		

#### Description

Republic of the Philippines  
 CARLOS HILADO MEMORIAL STATE COLLEGE  
 Talisay City, Negros Occidental  
 Telefax: (034) 712-8404 / 495-3767  
 bac.sec@chmsc.edu.ph  
 Page 1 of 2

Date: March 23, 2021  
 Quotation No. 21-081

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

EDWIN H. BUGNA, Ph.D.- T.M.  
 BAC Chairman

#### NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN \_\_\_\_\_ CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
- PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS

- 5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
- 6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

LABOR AND MATERIALS FOR THE REHABILITATION OF RH 5 TO BSOA SIMULATION ROOM- FORTUNE TOWNE CAMPUS/ A. SALES

Scope of Works:

DEMOLITION WORKS

INSTALLATION OF WINDOW FRAMES, WINDOWS AND ACCESSORIES

PAINTING WORKS

CEILING REPAIR WORKS

\* Other recommendation

Note: All Design & Plans Should be referred to the identified parameters.

\*\*\*\*\*NOTHING FOLLOWS\*\*\*\*\*

ITEM ITEM & DESCRIPTION QTY. UNIT MATERIAL COST LABOR COST TOTAL COST  
NO. (Pls. indicate brand offered) Unit Cost Total Cost Unit Cost Total Cost

1 DEMOLITION WORKS

1.1 Demolition and Chipping(Affected Portion) lot

1.2 Hauling of waste materials lot

1.3 Cleaning and Clearing of site lot

SUB-TOTAL

2 INSTALLATION OF WINDOW FRAMES, WINDOWS AND ACCESSORIES

2.1 Window(3.00m L X 1.20m H), Window Frames and Accessories(Labor and materials) set

2.2 Window(1.80m Lx 1.20m H), Window Frames and Accessories(Labor and materials) set

SUB-TOTAL

3 PAINTING WORKS

3.1 Flat Latex Primer gal

3.2 Semi Gloss Paint(Crisp Ecru) gal

3.4 Semi Gloss Paint(Cocoa Chips) gal

3.5 Other Consumables lot

SUB-TOTAL

4 CEILING REPAIR WORKS

Metal Furring (2"x1"x5m) lgth

Hardilite (4'x8'1/4") sht

Blind Rivets 3/8" box

Expansion Bolt 1"x12mm pcs

Other Miscellaneous lot

SUB-TOTAL

\*\*\*\*\*Nothing follows\*\*\*\*\*

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

F. VAT (12% OF ITEM E):

GRAND TOTAL OF PROJECT COST:

PROJECT DURATION: \_\_\_ CALENDAR DAYS

Note: Attach Certificate of Site Inspection

\*\*\*\*\*NOTHING FOLLOWS\*\*\*\*\*

ABC= 123,703.64

LABOR AND MATERIALS FOR THE REHABILITATION OF RH 5 TO BSOA SIMULATION ROOM- FORTUNE TOWNE CAMPUS/ A. SALES

PR# 21-101-0317 03-17-21

MDS 063-101-21-03 03-16-21

**Line Items**

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Rehabilitation of RH 5 to BSOA Simulation Room - Fortune Towne Campus	1	Lot	123,703.64

**Created by** Rowena De la Vida Prado

**Date Created** 25/03/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

