



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 7882436
Procuring Entity CARLOS HILADO MEMORIAL STATE COLLEGE
Title Procurement of Labor and Materials for Conversion of RH 4 to BSOA Laboratory Room - Fortune Towne Campus
Area of Delivery Negros Occidental

Solicitation Number:	RFQ 21-212	Status	Pending
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Civil Works	Document Request List	0
Category:	Construction Projects	Date Published	30/07/2021
Approved Budget for the Contract:	PHP 112,596.96	Last Updated / Time	29/07/2021 15:38 PM
Delivery Period:	20 Day/s	Closing Date / Time	06/08/2021 09:00 AM
Client Agency:			
Contact Person:	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7124804 63-34-7128404 bac.sec@chmsc.edu.ph		

Description

Republic of the Philippines
 CARLOS HILADO MEMORIAL STATE COLLEGE
 Talisay City, Negros Occidental
 Telefax: (034) 712-8404 / 495-3767
 bac.sec@chmsc.edu.ph

Page 1 of 3
 Date: July 29, 2021
 Quotation No. 21-212

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

EDWIN H. BUGNA, Ph.D.- T.M.
 BAC Chairman

NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
- PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
 6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM ITEM & DESCRIPTION QTY. UNIT MATERIAL COST LABOR COST TOTAL COST
 NO. (Pls. indicate brand offered) Unit Cost Total Cost Unit Cost Total Cost

ONE (1) LOT

LABOR AND MATERIALS FOR CONVERSION OF RH 4 TO BSOA LABORATORY ROOM - FORTUNE TOWNE CAMPUS

1.0 DEMOLITION WORKS

1.1 Demolition and Chipping(Affected Portion) 1 lot

1.2 Hauling of waste materials 1 lot

1.3 Cleaning and Clearing of site 1 lot

SUB-TOTAL

2.0 INSTALLATION OF SLIDING WINDOWS

2.1 Window(3.00m L X 1.20m H), FSSF, Window Frames (Analok Frame 1/4" Sunbronze Glass) and Accessories(Labor and materials) 3 set

2.2 Window(1.80m Lx 1.20m H), Window Frames (Analok Frame 1/4" Sunbronze Glass) and Accessories(Labor and materials) 1 set

SUB-TOTAL

3.0 PAINTING WORKS

3.1 Flat Latex Primer 5 gal

3.2 Masonry Putty 1 gal

3.3 Semi Gloss Latex Paint(Crisp Ecrú) 5 gal

3.4 Semi Gloss Latex Paint(Cocoa Chips) 1 gal

3.5 Other Consumables 1 lot

SUB-TOTAL

Scope of Work:

- Demolition Works

- Installation of Sliding Windows

- painting Works

Note:

All design & plans should be referred to the identified parameters

*****NOTHING FOLLOWS*****

A. TOTAL DIRECT COST

B. CONSUMABLES:

C. SUPERVISION AND ADMINISTRATION:

D. TOTAL INDIRECT COST (B+C):

E. TOTAL COST (A+D)

GRAND TOTAL OF PROJECT COST:

PROJECT DURATION: 20 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

*****NOTHING FOLLOWS*****

TOTAL ABC = Php 112,596.96

LABOR AND MATERIALS FOR CONVERSION OF RH 4 TO BSOA LABORATORY ROOM. - FORTUNE TOWNE CAMPUS/A.

SALES

PR# 21-200-0621 06-21-21

MDS 122-101-21-06 06-16-21

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for Conversion of RH 4 to BSOA Laboratory Room - Fortune Towne Campus	1	Lot	112,596.96

Created by Rowena De la Vida Prado

Date Created 29/07/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.