



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 8306341
Procuring Entity CARLOS HILADO MEMORIAL STATE COLLEGE
Title Labor and Materials for the Repair and Enhancement of Old Admin. Building - Binalbagan Campus
Area of Delivery Negros Occidental

Solicitation Number:	RFQ 21-392	Status	Pending
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components	1
Classification:	Civil Works	Bid Supplements	0
Category:	Construction Projects		
Approved Budget for the Contract:	PHP 497,599.48	Document Request List	0
Delivery Period:	45 Day/s		
Client Agency:		Date Published	16/12/2021
Contact Person:	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7124804 63-34-7128404 bac.sec@chmsc.edu.ph	Last Updated / Time	15/12/2021 18:29 PM
		Closing Date / Time	20/12/2021 09:00 AM

Description

Republic of the Philippines
 CARLOS HILADO MEMORIAL STATE COLLEGE
 Talisay City, Negros Occidental
 Telefax: (034) 712-8404 / 495-3767
 bac.sec@chmsc.edu.ph

REQUEST FOR QUOTATION
 mm b
 Date: December 15, 2021
 Quotation No. 21-392

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than _____ in the return envelope attached herewith.

EDWIN H. BUGNA, Ph.D.- T.M.
 BAC Chairman

NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION
6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost
 ONE (1) LOT LABOR AND MATERIALS FOR THE REPAIR AND
 ENHANCEMENT OF OLD ADMIN BUILDING - BINALBAGAN CAMPUS

Scope of Works:

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization
- 1.2 Safety Occupational hazards
- 1.3 Site Clearing , Hauling and Grubbing
- 1.4 Permit and Liscences
- 1.5 Dismantling Works
 - 1.5.1 Dismantling of old existing ceiling panels and joist

2.0 Structural Works

- 2.1 Roofing Works
 - 2.1.1 Removal of existing :
 - 2.1.1.1 roofing sheets and accessories
 - 2.1.1.2 wooden purlins
 - 2.2.1 Installation :
 - 2.2.1.1 roofing sheets and accessories
 - 2.2.1.2 Pre-painted rib type long span panel
 - 2.2.1.3 Pre-painted G.I. gutter
 - 2.2.1.4 Pre-painted G.I flashing
 - 2.2.1.5 Hardi SENEPA fascia board
 - 2.2.1.6 purlins

3.0 Architectural Works

- 3.1 Carpentry Works
 - 3.1.1 Removal of existing :
 - 3.1.1.1 ceiling panels and ceiling joist
 - 3.1.1.2 wall panels (portion)
 - 3.2.1 installation of :
 - 3.2.1.1 Installation of new Ceiling Panels and Ceiling joist

3.2 Windows

- 3.2.1 Removal of existing :
 - 3.2.1.1 Window blades
- 3.2.2 Cleaning of:
 - 3.2.2.1 Window blades and frames , doors
- 3.2.3 Reinstallation of:
 - 3.2.3.1 window blades
 - 3.2.3.2 New windows, hardware and accessories

3.4 Painting Works

- 3.4.1 Surface preparation and top coating of:
 - 3.4.1.1 Ceiling Panels
 - 3.4.1.2 Interior and Exterior Walls
 - 3.4.1.3 columns,post
 - 3.4.1.4 Doors and window sill
 - 3.4.1.5 indow grilles

4.0 Electrical Works

- 4.1 Removal of existing:
 - 4.1.1 Existing LED Bulb and accessories
- 4.2 Installation
 - 4.2.1 Installation of new light outlet , fixtures and accessories
 - 4.2.2 Installation of emergengy light outlet
 - 4.2.3 Installation of wires and cables , wiring devices

BILL OF QUANTITIES

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization 1 lot
- 1.2 Permits and Licenses 1 lot
- 1.3 Site clearing, cleaning and hauling 1 lot
- 1.4 Safety Occupational Hazards 1 lot
- 1.5 Dismantling Works 1 lot
 - 1.5.1 Old ceiling panels and ceiling joist 213 sq.m
 - 1.5.2 Old roofing sheets and accessories 84.39 sq.m
- Sub-total, 1.0 (General Requirements)

2.0 STRUCTURAL

2.1 ROOFING WORKS

- 2.1.1 ".4mm x 1.05 Ribtype long span @ 3.60m (pre-painted)" 23 sheets
- 2.1.2 4mm x 4'x 8"(open) g.l gutter(pre-painted 26 lnm.

Note: Attach Certificate of Site Inspection
 *****NOTHING FOLLOWS*****

- A. TOTAL DIRECT COST
- B. CONSUMABLES:
- C. SUPERVISION AND ADMINISTRATION:
- D. TOTAL INDIRECT COST (B+C):
- E. TOTAL COST (A+D)
- F. VAT (12% OF ITEM E):
- GRAND TOTAL OF PROJECT COST:
- *****NOTHING FOLLOWS*****

TOTAL ABC = Php 497,599.48

LABOR AND MATERIALS FOR THE REPAIR AND ENHANCEMENT OF OLD ADMIN BUILDING - BINALBAGAN CAMPUS/J. VERGARA

PR# 21-436-1214 12-14-21

INCOME 150-164-21-12 12-10-21

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Repair and Enhancement of Old Admin. Bldg. - Binalbagan Campus	1	Lot	497,599.48

Created by Rowena De la Vida Prado

Date Created 15/12/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.