



## Bid Notice Abstract

### Request for Quotation (RFQ)

**Reference Number** 8306635  
**Procuring Entity** CARLOS HILADO MEMORIAL STATE COLLEGE  
**Title** Labor and Materials for the Repair and Enhancement of Science Building - Binalbagan Campus  
**Area of Delivery** Negros Occidental

<b>Solicitation Number:</b>	RFQ 21-393	<b>Status</b>	<b>Pending</b>
<b>Trade Agreement:</b>	Implementing Rules and Regulations	<b>Associated Components</b>	1
<b>Procurement Mode:</b>	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	<b>Bid Supplements</b>	0
<b>Classification:</b>	Civil Works	<b>Document Request List</b>	0
<b>Category:</b>	Construction Projects	<b>Date Published</b>	16/12/2021
<b>Approved Budget for the Contract:</b>	PHP 195,194.02	<b>Last Updated / Time</b>	15/12/2021 18:51 PM
<b>Delivery Period:</b>	30 Day/s	<b>Closing Date / Time</b>	20/12/2021 09:00 AM
<b>Client Agency:</b>			
<b>Contact Person:</b>	Rowena De la Vida Prado Administrative Assistant II Mabini Street Talisay City Negros Occidental Philippines 6115 63-34-7124804 63-34-7128404 bac.sec@chmsc.edu.ph		

#### Description

Republic of the Philippines  
 CARLOS HILADO MEMORIAL STATE COLLEGE  
 Talisay City, Negros Occidental  
 Telefax: (034) 712-8404 / 495-3767  
 bac.sec@chmsc.edu.ph

REQUEST FOR QUOTATION  
 Page 1 of 5  
 Date: Dec. 15, 2021  
 Quotation No. 21-393

Please quote your lowest price on the item/s listed below, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than \_\_\_\_\_ in the return envelope attached herewith.

EDWIN H. BUGNA, Ph.D.- T.M.  
 BAC Chairman

#### NOTE:

- ALL ENTRIES MUST BE TYPEWRITTEN
- DELIVERY PERIOD WITHIN \_\_\_\_\_ CALENDAR DAYS
- WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
- PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS

5. G-EPS REGISTRATION CERTIFICATE SHALL BE ATTACHED UPON SUBMISSION OF THE QUOTATION  
 6. BIDDERS SHALL SUBMIT ORIGINAL BROCHURES SHOWING CERTIFICATIONS OF THE PRODUCT BEING OFFERED

ITEM DESCRIPTION OF WORKS QTY. UNIT MATERIAL COST LABOR COST TOTAL COST  
 NO. Unit Cost Material Sub-Total Cost Unit Cost Labor Sub-Total Cost  
 ONE (1) LOT LABOR AND MATERIALS FOR THE REPAIR AND ENHANCEMENT  
 OF SCIENCE BUILDING - BINALBAGAN CAMPUS

Scope of Works:

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization  
 1.2 Safety Occupational hazards  
 1.3 Site Clearing , Hauling and Grubbing  
 1.4 Permit and Liscences  
 1.5 Dismantling Works  
 1.5.1 Dismantling of old existing ceiling panels and joist

2.0 Architectural Works

- 2.1 Carpentry Works  
 2.1.1 Removal of existing :  
 2.1.1.1 ceiling panels and ceiling joist  
 2.2.1 installation of :  
 2.2.1.1 Installation of new Ceiling Panels and Ceiling joist  
 2.2 Painting Works  
 2.2.1 Surface preparation and top coating of:  
 2.2.1.1 Ceiling Panels

3.0 Electrical Works

- 3.1 Removal of existing:  
 3.1.1 Existing LED Bulb and accessories  
 3.2 Installation  
 3.2.1 Installation of new light outlet , fixtures and accessories  
 3.2.2 Installation of emergengy light outlet  
 3.2.3 Installation of wires and cables , wiring devices  
 3.2.4 Installation of panel board and circuit breakers

BILL OF QUANTITIES

1.0 GENERAL REQUIREMENTS

- 1.1 Mobilization and Demobilization 1 lot  
 1.2 Permits and Licenses 1 lot  
 1.3 Site clearing, cleaning and hauling 1 lot  
 1.4 Safety Occupational Hazards 1 lot  
 1.5 Dismantling Works 1 lot  
 1.5.1 Existing ceiling panels and ceiling joist 288.63 sq.m

Sub-total, 1.0 (General Requirements)

2.0 ARCHITECTURAL

2.1 MASONRY WORKS

2.1.1 CHB Mortar class B ( plastering)

- 2.1.1.1 cement 1 bag  
 2.1.1.2 sand (fine) 1 cu.m

Sub-total, 2.1(MASONRY WORKS)

2.2 CARPENTRY WORKS

- 2.2.1 3.5mm x 4' x 8' hardilite board 102 sheet  
 2.2.2 0.5mm x 19 x 50 x6m metal furring 200 lgth  
 2.2.3 1/8" x 1" blind rivet 8 box  
 2.2.4 1" concrete nails 8 kl  
 2.2.5 Assorted Nails 3 kg  
 2.2.6 Hacksaw blade 5 pcs  
 2.2.7 #120 sand paper 20 pcs  
 2.2.8 # 16 g.i wire 1 kg  
 2.2.9 Body filler with hardener 3 L

Sub-total, 2.2 (Carpentry Works)

2.3 PAINTING WORKS

2.3.1 Surface preparation and top coating of Ceiling panels

- 2.3.1.1 Flat latex white 6 gal  
 2.3.1.2 Masonry putty 4 gal  
 2.3.1.3 Semi gloss latex (colored) 10 gal  
 2.3.1.4 7" roller with handle 3 pc  
 2.3.1.5 7" roller refill 2 pc  
 2.3.1.6 Paint tray 2 pc  
 2.3.1.7 2" paint brush 5 pc  
 2.3.1.8 #120 sand paper 70 pc  
 2.3.1.9 Waste cotton 4 kg

Sub-total, 2.3 (PAINTING WORKS)

3.0 ELECTRICAL WORKS

- 3.1 20W LED BULB 6 pcs

- 3.2 1-gang switch 2 set
- 3.3 3.5mm<sup>2</sup> THHN/THWN wire 1 roll
- 3.4 20mm dia.x 3m Pvc conduit 24 lgth
- 3.5 Junction box 6 pc
- 3.6 Utility box 2 pc
- 3.7 Electrical tape (big) 5 pc
- 3.8 Convenience outlet (Emergency light) 2 pc
- 3.9 Emergency light 2 pc
- 3.10 2-gang switch 2 pc
- 3.11 Plastic Receptacle 6 pc
- 3.12 2.0mm<sup>2</sup> THHN Cu WIRE 2 mts
- 3.13 "Circuit Breaker Panel Board 60 A Bolt on center main w/ 2-20 A & 2-30 A Plug-in Typ" 1 pc
- 3.14 20A Circuit Breaker 2 pc
- 3.15 30A Circuit Breaker 2 pc
- Sub-total, 3.0 (ELECTRICAL WORKS)

3.0 MISCELLANEOUS WORKS

"FOR ALL OTHER ITEMS that are not included on listed Bill of Quantities in your Bid but are deemed necessary for the completion of the works and the delivery of the project and in full compliance with all the requirements of the occupancy permit. "

Sub-total, 4.0 (MISCELLANEOUS WORKS)

PROJECT DURATION: 30 CALENDAR DAYS

Note: Attach Certificate of Site Inspection

- A. TOTAL DIRECT COST
- B. CONSUMABLES:
- C. SUPERVISION AND ADMINISTRATION:
- D. TOTAL INDIRECT COST (B+C):
- E. TOTAL COST (A+D)
- F. VAT (12% OF ITEM E):
- GRAND TOTAL OF PROJECT COST:
- \*\*\*\*\*NOTHING FOLLOWS\*\*\*\*\*

TOTAL ABC = Php 195,194.02

LABOR AND MATERIALS FOR THE REPAIRS AND ENHANCEMENT OF SCIENCE BUILDING - BINALBAGAN CAMPUS/J. VERGARA

PR# 21-437-1214 12-14-21

INCOME 149-164-21-12 12-10-21

Line Items

Item No.	Product/Service Name	Description	Quantity	UOM	Budget (PHP)
1	ONE (1) LOT	Labor and Materials for the Repair and Enhancement of Science Bldg.-Binalbagan Campus	1	Lot	195,194.02

**Created by** Rowena De la Vida Prado

**Date Created** 15/12/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.